

Note: Bid Results are in three (3) separate forms, particularly, for Civil Works (Form 10a -CW), Goods and Services (Form 10b - GS) and Consulting Services (Form 10c - CS). If there is no bidded project, good or service for the quarter, the forms must still be submitted with the said notation and signed accordingly.


Republic of the Philippines  
**CIVIL WORKS BID-OUT**  
Municipality of Real  
**1st Quarter CY 2022**

No.	Reference No.	Name of Project	Approved Budget for the Contract	Location	Winning Bidder	Name and Address of Bidder	Bid Amount	Bidding Date	Contract Duration
1	RQ-APP-S3-2021-213	Rehabilitation of Pasalubong Center (Stalls)	994,283.75	Brgy. Maragondon, Real, Quezon	MEGA MYKON BUILDERS	Block 1 Lot 23, Sandpiper Drive Baybreexe, Executive Village, Hagonoy Taguig City, M.M	989,280.00	15-Feb-22	60 days
2	RQ-APP-S3-2021-223	Construction of Real Tourist Assistance Center at Poblacion 1, Real, Quezon	4,999,676.94	Poblacion 1, Real, Quezon	GREENVENTURES CONSTRUCTION	Purok Lanzones, Brgy. Binulasan, Infanta, Quezon	4,820,215.63	15-Feb-22	180Days
3	RQ-APP-2021-177	Construction of Local Access Road in Purok 4, Brgy. Tanauan	1,499,961.54	Brgy. Tanauan, Real, Quezon	MEGA MYKON BUILDERS	Block 1 Lot 23, Sandpiper Drive Baybreexe, Executive Village, Hagonoy Taguig City, M.M	1,494,957.00	15-Feb-22	120 Days
4	RQ-APP-2021-178	Construction of Warehouse (FNFI)	1,999,433.35	Poblacion 1, Real, Quezon	MEGA MYKON BUILDERS	Block 1 Lot 23, Sandpiper Drive Baybreexe, Executive Village, Hagonoy Taguig City, M.M	1,994,429.50	15-Feb-22	150 days
5	RQ-APP-2022-283	Completion of Barangay Health Station in Brgy. Tagumpay (Phase 2)	499,739.65	Brgy. Tagumpay, Real, Quezon	ACC Carasco Enterprise, Inc.	#16, A. Mabini St., Brgy. Burgos, Rodriguez, Rizal	491,898.00	22-Feb-22	60 days
6	RQ-APP-2022-291	Installation of Solar Powered Street Lights in Pob 1 to Brgy. Kiloloron	999,913.15	Brgy. Kiloloron & Pob. 1, Real, Quezon	MEGA MYKON BUILDERS	Block 1 Lot 23, Sandpiper Drive Baybreexe, Executive Village,	993,915.00	22-Feb-22	45 days
7	RQ-APP-2022-292	Installation of Solar Powered Street Lights in Brgy. Maunlad	499,940.51	Brgy. Maunlad, Real, Quezon	YOLOBUILDERS CO.	Sitio Salvacion, Brgy. Buensuceso, Gumaca, Quezon	498,910.40	22-Feb-22	45 days
8	RQ-APP-2022-293	Installation of Solar Powered Street Lights in Poblacion 61	999,913.15	Brgy. Pob. 61, Real, Quezon	MEGA MYKON BUILDERS	Block 1 Lot 23, Sandpiper Drive Baybreexe, Executive Village, Hagonoy Taguig City, M.M	993,915.00	22-Feb-22	45 days
9	RQ-APP-2022-288	Improvement of Barangay Water System (Pipelines) in Sitio Mayaog, Brgy. Pandan	499,384.17	Brgy. Pandan, Real, Quezon	ACC Carasco Enterprise, Inc.	#16, A. Mabini St., Brgy. Burgos, Rodriguez, Rizal	491,879.00	22Feb-22	60days
10	RQ-APP-2022-286	Completion of Daycare Center in Brgy. Capalong	999,861.38	Brgy. Capalong, Real, Quezon	MEGA MYKON BUILDERS	Block 1 Lot 23, Sandpiper Drive Baybreexe, Executive Village,	993,864.50	22Feb-22	120 days
11	RQ-APP-2022-284	Completion of Barangay Health Station in Brgy. Llavac	497,162.66	Brgy. Llavac, Real, Quezon	ACC Carasco Enterprise, Inc.	#16, A. Mabini St., Brgy. Burgos, Rodriguez, Rizal	489,845.72	22Feb-22	60 days
12	RQ-APP-2022-300	Completion of Multi-Purpose Hall in Sitio Kamagong, Brgy. Bagong Silang	499,732.93	Brgy. Bagong Silang, Real, Quezon	ACC Carasco Enterprise, Inc.	#16, A. Mabini St., Brgy. Burgos, Rodriguez, Rizal	499,125.08	22-Feb-22	60 days
13	RQ-APP-2022-289	Construction of Barangay Water System in Sitio Tubo to Sitio Lagyo Brgy. Lubayat	949,995.59	Brgy. Lubayat, Real, Quezon	ACC Carasco Enterprise, Inc.	#16, A. Mabini St., Brgy. Burgos, Rodriguez, Rizal	935,583.37	22-Feb-22	90 days
14	RQ-APP-2022-290	Construction of Barangay Water System in Sitio Little Baguio, Brgy. Malapad	499,992.52	Brgy. Malapad, Real, Quezon	ACC Carasco Enterprise, Inc.	#16, A. Mabini St., Brgy. Burgos, Rodriguez, Rizal	492,947.13	22-Feb-22	45 days
15	RQ-APP-2022-297	Construction of Local Access Road in Purok 4, Brgy. Tanauan (Road Opening & re-gravelling) Phase 2	1,999,950.23	Brgy. Tanauan, Real, Quezon	MEGA MYKON BUILDERS	Block 1 Lot 23, Sandpiper Drive Baybreexe, Executive Village,	1,988,950.00	22-Feb-22	150 days
16	RQ-APP-2022-295	Concreting of Roads with Drainage System in L. Atendido Sr. Street (near Municipal Government Center) Poblacion 1	899,997.19	Poblacion 1, Real, Quezon	YOLOBUILDERS CO.	Sitio Salvacion, Brgy. Buensuceso, Gumaca, Quezon	898,293.38	1-Mar-22	90 days
17	RQ-APP-2022-296	Concreting of Access Roads with Drainage System In Astrera Street, Poblacion 1	1,499,966.08	Poblacion 1, Real, Quezon	YOLOBUILDERS CO.	Sitio Salvacion, Brgy. Buensuceso, Gumaca, Quezon	1,498,595.47	1-Mar-22	90 days
18	RQ-APP-2022-301	Construction of LGU Satellite Office in Sitio Calauang, Brgy. Llavac	499,173.54	Brgy. Llavac, Real, Quezon	ACC Carasco Enterprise, Inc.	#16, A. Mabini St., Brgy. Burgos, Rodriguez, Rizal	498,335.14	1-Mar-22	60 days

19	RQ-APP-2022-29	Improvement of Satellite Office at Brgy. Llavac, Real, Quezon	499,337.24	Brgy. Llavac, Real, Quezon	ACC Carasco Enterprise, Inc.	#16, A. Mabini St., Brgy. Burgos, Rodriguez, Rizal	498,461.86	1-Mar-22	90 days
20	RQ-APP-2022-24	Re-roofing and Perimeter Fencing of MPS PNP Building, Real, Quezon	599,931.17	Poblacion 1, Real, Quezon	YOLOBUILDERS CO.	Sitio Salvacion, Brgy. Buensuceso, Gumaca, Quezon	598,907.57	1-Mar-22	60 days
21	RQ-APP-2022-299	Construction of Climate Resilient Multi-Purpose Hall Building in Brgy. Ungos	4,998,816.85	Brgy. Ungos, Real, Quezon	GREENVENTURES CONSTRUCTION	Purok Lanzones, Brgy. Binulasan, Infanta, Quezon	4,988,813.33	1-Mar-22	180 days
22	RQ-APP-2022-237	Construction of Municipal Government Center (Phase XI)	5,999,495.32	Poblacion 1, Real, Quezon	ACC Carasco Enterprise, Inc.	#16, A. Mabini St., Brgy. Burgos, Rodriguez, Rizal	5,802,526.07	8-Mar-22	120 Days
23	RQ-APP-2022-285	Construction of Municipal Health Center (Phase 2)	999,691.17	Poblacion 1, Real, Quezon	ACC Carasco Enterprise, Inc.	#16, A. Mabini St., Brgy. Burgos, Rodriguez, Rizal	979,212.36	8-Mar-22	150 days
24	RQ-APP-2022-287	Completion of Day Care Center in Brgy. Tignoan, Real, Quezon (Phase 2)	999,919.43	Brgy. Tignoan, Real, Quezon	ACC Carasco Enterprise, Inc.	#16, A. Mabini St., Brgy. Burgos, Rodriguez, Rizal	978,551.59	8-Mar-22	90 days
25	RQ-APP-2022-230	Rehabilitation of Municipal Covered Court	3,499,594.43	Poblacion 1, Real, Quezon	ACC Carasco Enterprise, Inc.	#16, A. Mabini St., Brgy. Burgos, Rodriguez, Rizal	3,386,299.51	8-Mar-22	180 days
26	RQ-APP-2022-83	Repair and Maintenance of Municipal Crisis Center in Brgy. Cawayan, Real, Quezon	1,349,981.18	Brgy. Cawayan, Real, Quezon	ACC Carasco Enterprise, Inc.	#16, A. Mabini St., Brgy. Burgos, Rodriguez, Rizal	1,322,189.99	8-Mar-22	90 days
27		Construction of Pandan Farm to Market Road (STA.0+151.60-STA.0+500.00)		CANCELLED					

We hereby certify that we have reviewed the contents and hereby attest to the veracity and correctness of the data or information contained in this document

  
**JOHNMARK A. DELEON**  
 Secretariat, BAC

  
**ISABELITO F. AGUDA**  
 Chairperson, BAC